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STAGE 1l

STAGE IIT NOTES

SUGGESTED SEQUENCE OF CONSTRUCTION: PAVEMENT PATCHING, HMA SURFACE REMOVAL AND PROPOSED HMA COURSES AS

DETAILED IN EACH OPERATION, THE CONTRACTOR MAY SUBMIT AN ALTERNATE SEQUENCE OF OPERATIONS PLAN FOR

APPROVAL OF THE ENGINEER. [IF THE ALTERNATE SEQUENCE OF OPERATIONS CONTAINS GRADE DIFFERENTIALS 3ETWEEN LANES
GREATER THAN 2", A LONGITUDINAL WEDGE WILL BE REQUIRED. THE CONTRACTOR SHALL SUBMIT FOR APPROVAL THE LOCATION(S)
AND DETAIL(S) FOR THE LONGITUDIANL WEDGE IF REQUIRED. THE COST FOR THE PLACEMENT AND REMOVAL OF THE WEDGE SHAL!
NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF VARIOUS HMA ITEMS. RAMP WORK WILL BE COMPLETED
USING DISTRICT DBETAIL TC-8 - FREEWAY AND EXIT RAMP CLOSURE DETAILS.

LANE AND RAMP CLOSURES ALLOWED AS STIPULATED IN THE SPECIAL PROVISIONS. CONTRACTOR MAY NOT CLOSE ADJACENT
EXIT OR ENTRANCE RAMPS AT THE SAME TIME.

LANE CLOSURES FOR RESURFACING OPERATIONS SHALL BE AS STIPULATED IN THE SPECIAL PROVISION “KEEPING
THE EXPRESSWAY OPEN 1O TRAFFIC.”

LANE CLOSURES PER STANDARDS 701400, 701401 AND 701446,

REDUCE LANE WIDTH USING 35:1 TAPER PER DISTRICT DETAIL TC-9 - TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE AND
MULTI-LANE WEAVE, A W5-1 (48 x 48) ROAD NARROWS SIGN WILL BE ERECTED 500’ IN ADVANCE OF THE TAPER.

THE CONTRACTOR SHALL ERECT ROAD CONSTRUCTION AHEAD SIGNS (W20-I103(C-48) WITH FLASHING BEACON ON ALL ARTERIAL
ROADWAYS APPROACHING INTERCHANGE RAMPS.

GRADE DIFFERENTIAL BETWEEN LANES SHALL NOT EXCEED 2.

PARTIAL MILLING OF PAVEMENT FOR AN OPERATION WILL NOT BE PAID FOR SEPARATELY. BUT WILL BE PAID FOR AT THE FINAL
MILLING THICKNESS SHOWN ON THE TYPICAL SECTIONS.

EPOXY PAVEMENT MARKING LINES SHALL BE USED FOR TEMPORARY PAVEMENT MARKINGS.
REMOVAL OF EXISTING PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID FOR AS “PAVEMENT MARKING REMOVAL.”

. EXISTING OR TEMPORARY PAVZMENT MARKINGS REMOVED DURING MILLING OPERATIONS WILL NOT BE PAID FOR SEPARATELY.

. CASTINGS EXPOSED IN TRAVEL LANES SKALL BE PROTECTED PER APPLICABLE PORTIONS OF ARTICLE 603.07 OF THE STANDARD

SPECIFICATIONS. THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE VARIOUS HMA/SMA
BINDER AND SURFACE COURSES PLACED.

. OMIT STAGE III OPERATIONS THROUGH BRIDGE AND CONCRETE SECTIONS.

SIGNS SHALL BE INSTALLED AS INSTRUCTED BELOW.

SIGN SHALL BE INSTALLED
ON BOTH SIDES OF THE ROADWAY
500" IN ADVANCE OF AREAS WHERE

SICN SHALL BE INSTALLED

EXIT IN ADVANCE OF ALL OPEN/EXIT

OPEN RAMPS WHEN THE RIGHT THERE IS A GRADE DIFFERENTIAL
AHEAD || LANES ARE CLOSED. BETWEEN LANES, AFTER EACH
f N ENTRANCE RAMP AND A MINIMUM
[4-1102(G) W8-11 OF EVEPV \ﬂtLE,
17 BORDER LINE 48” X 48”
GREEN REFLECTIVE
BACKGROUND

WITH WHITE LEGEND

. THE CONTRACTOR SHALL COORDINATE THE ROADWAY AND STRUCTURAL WORK SO BITUMINOUS MATERIALS ARE NOT TRACKED

ON THE BRIDGE DECKS BEFORE BEING SEALED.

. “EPOXY PAVEMENT MARKING - LETTERS AND SYMBOLS"” SHALL BE INSTALLED ON MAINLINE ROADWAY DURING

STAGE 111 OPERATIONS, IN LOCATIONS WHERE LETTERS/SYMBOLS PAVEMENT MARKINGS EXIST PRIOR 7O SURFACE REMOVAL.

7. WORK ZONE SPEED LIMIT SIGNS SHALL REMAIN IN PLACE UNTIL ALL BINDER IS PLACED.

LEGEND

EXISTING PAVEMENT MARKING
EPOXY PAVEMENT MARKING - LINE 57 (WHITE 10 DASH, 30" SKIP)
EPOXY PAVEMENT MARKING - LINE 4 (YELLOW LEFT & WHITE RIGHT)

PROPOSED PAVEMENT MARKING., SEE PAVEMENT MARKING PLANS,

TYPE II BARRIER, DRUM, OR VERTICAL
BARRICADE WITH STEADY BURN
MONODIRECTIONAL LIGHT

BITUMINOUS SURFACE REMOVAL

HMA/SMA BINDER AND SURFACE COURSE

%]

NOTE

PATCHING TO BE COMPLETED IN STAGES 1 AND 2
UNDER PERMANENT LANE CLOSURES. ANY PATCHING
NOT COMPLETED IN STAGES 1 AND 2 SHALL BE

COMPLETED UNDER
DISTRICT 1 DETAIL
DETAILS FOR FREEWAY

WEEKEND CLOSURES USING
TRAFF.C CONTROL
CENTER LANE CLOSURE

AND SHOULDER LANE CLOSURE. THE CLASS OF
CONCRETE FOR CLASS A PATCHES SHALL BE PP-3

OR HIGHER.

THE CONTRACTOR SHA:LL

STAGE RESURFACING OPERATIONS

SUCH THAT THE CROSS SLOPE FROM THE CROWN OF THE

ROADWAY TO THE OUTSIDE

EDGE OF THE SHOULDER WILL

NOT TRAP WATER ON OPEN TRAFFIC LANES.
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STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
TYPICAL SECTION - STAGE 3

F.AL I TOTAL [SHEET
RTE. SECTION COUNTY  |SHEETS) "NO.
290 | (2727, ETC., 313DRS-7 COCK 216 | 980

SCALE:

[ SHEET NO. 38 OF 44 SHEETS | STA.

TO STA.
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